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MANAGEMENT OF MANGROVE FORESTS FROM SENEGAL TO BENIN  
(PAPBio C1-MANGROVES) 

TERMS OF REFERENCE 
ECONOMIC VALUATION OF MANGROVES ECOSYSTEM SERVICES IN  

THE "GRAND SALOUM" AND "GRAND MANO" PRIORITY CONSERVATION LANDSCAPE 

1. Context  

The overall objective of the Protected Areas and Biodiversity (PAPBio) program of the European Union (EU) 
is to promote sustainable and inclusive economic development in response to the challenges of climate 
change affecting biodiversity and fragile ecosystems in West Africa. Within the framework of this program, 
IUCN and its co-applicants, including Wetlands International Africa received a grant for the implementation 
of the "Management of Mangrove Forests from Senegal to Benin" project.  

This project, is part of the West Africa Environmental Component of the Regional Indicative Program (RIP-
WA) called "Biodiversity and Climate Change Program", with a primary objective to ensure the integrated 
protection of biodiversity and ecosystems in several mangrove landscapes and to contribute to strengthening 
coastal resilience of communities affected by climate change. The project is contributing to delivering several 
national, regional (UEMOA, ECOWAS, Additional Protocol on mangroves of the Abidjan Convention) and 
international (Global Public Goods Program and EU challenges, in particular the thematic area "Environment 
and Climate Change"; SDGs 13, 14 and 15 of the 2030 Agenda and Aichi Targets of the Convention on 
Biological Diversity) environmental policies and strategies. 

Based on a landscape approach, the project is taking place in 09 countries, divided into four (04) large Priority 
Conservation Landscapes (PCL) of mangroves. This approach is based on a zoning that offers the opportunity 
to serve as a framework for cooperation and land use planning better to reconcile socio-economic 
development objectives with biodiversity conservation imperatives. 

It is in this context that Wetlands International Africa, as the lead agency for the implementation of project 
activities in the "Grand-Saloum" and "Grand-Mano" Priority Conservation Landscape, is launching this call for 
tenders. It is to carry out work on the economic valuation of goods and services of mangrove ecosystems in 
these landscapes, which cover Senegal and Gambia at one hand and Sierra Leone and Liberia at the other. 

2. Description of the call for tenders and budgets 

This call for tenders comprises four separate lots as follows: 

Lot 1: Economic valuation of mangrove ecosystem goods and services in the Saloum Delta in Senegal - Budget 
€12,000 to €15,000 

Lot 2: Economic valuation of mangrove ecosystem goods and services in the North Bank Region (Niumi and 
Jokadu) in The Gambia - Budget €12,000 to €15,000 

Lot 3: Economic valuation of mangrove ecosystem goods and services in the Sherbro River Estuary and Yawri 
Bay in Sierra Leone - Budget €12,000 to €15,000 

Lot 4: Economic valuation of mangrove ecosystem goods and services in the Lake Piso Reserve in Liberia - 
Budget €12,000 to €15,000 

Each lot constitutes a study in its own right and will be treated as such in order to achieve the specific results 
expected in relation to the different zones and countries to which each lot refers. 
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3. Objectives  

The overall objective of the consultancy is to provide, for each lot, an economic valuation of the mangroves 
ecosystem goods and services in the indicated areas. This, to have a good understanding of the value of these 
ecosystem services, to raise awareness of their importance among local stakeholders and, lastly, to use the 
information for decision-making on strategic guidelines for land use planning and the sustainable 
management of the various entities within the landscapes. 

Specifically, the studies will contribute to enhancing the ecological, economic and social benefits of 
mangroves in order to encourage decision-makers, site managers and other stakeholders to take measures 
for the conservation and/or sustainable use of these mangrove ecosystems and their resources. For each lot, 
this will involve: 

- carry out a diachronic mapping from 1997 to 2022 of the mangrove ecosystems in the area; 

- on the basis of the literature, field visits and mapping, propose a typology of mangroves in the 
area, identifying the surface areas according to their state of conservation and their 
contribution to the provision of ecosystem services;  

- characterize the ecosystem services provided by mangroves in the area;  

- provide a monetary estimate of each of the ecosystem services for each category of mangrove 
as detailed in the typology and provide an overall estimate of the economic value of the 
mangrove ecosystems in the area;  

- compare the results of the study with similar studies carried out in West and Central Africa 
and draw appropriate conclusions;  

- propose a prospective economic estimate of the loss of mangroves on one hand, and the gain 
on the other, over 10 and 25 years according to different probable scenarios;  

- define the mangrove management method(s) in the area and suggest improvements to help 
conserve them;  

- Based on the results of the study, propose a short Policy Brief for decision-makers;  

4. The process and main activities 

Without being exhaustive, the consulting team will conduct the studies around the following main activities:  

- carry out diachronic mapping (1997-2022) of the evolution of mangrove ecosystems in the area;  

- carry out an economic estimate of the value of the goods and services of the mangrove ecosystems 
in the area, based on a typology to be defined;  

- estimate the carbon storage capacity for each category of mangrove as detailed in the typology;  

- make an economic estimate of the loss of mangroves on one hand, and the gain on the other, over 
10 and 25 years;  

- - produce a report and a policy note for each lot.  

- lead a national workshop to present and validate the provisional study report, with the involvement 
of all stakeholders. Following this workshop, the consultant will take into account the 
recommendations and suggestions to finalise the study. 

Throughout the duration of the consultancy, the team of consultants will work in close collaboration with the 
project management team at WIACO and with all relevant or designated actors in the countries and zones of 
intervention, such as the members of the consultation platforms set up as part of the project. He/she will 
keep the stakeholders, in particular WIACO, regularly informed of the progress of the work; 

5. Deliverables  

The following deliverables are expected for each lot: 

- A methodological note including a detailed work plan that encompasses a timeline, submitted within 
10 days after signing the contract; 

- An interim report 90 days after contract signature;  
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- a PowerPoint presentation highlighting the main conclusions of the study; 

- a report on the workshops held to present the results. 

- a final report in hard copy and electronic version in PDF and MS Word format with the databases 
(spatial data in Shapefiles) within 5 days after receipt of comments on the interim report; 

- Maps of the study areas in the appropriate format;  

- A policy brief to disseminate the results and raise awareness among stakeholders;  

6. Reporting requirements 

Without being exhaustive, the final report, i.e. the Master Plan, must present/contain at least the following: 

A clear, concise final study report that can be structured around : 

 Introduction 

- General background on mangroves 

- Importance of mangrove ecosystem services 

- Objectives of the economic evaluation 

 Methodology 

- Description of the methods used to evaluate ecosystem services 

- Explanation of the economic models used 

- Data collected and sources of information 

 Description of mangrove ecosystem services 

- Detailed explanation of the different ecosystem services provided by mangroves 

- Importance of each service for local communities and the regional economy 

 Economic valuation results 

- Presentation of monetary results for each ecosystem service assessed 

- Analysis of the costs and benefits associated with the conservation or degradation of mangroves 

 Analysis of the results 

- Interpretation of the economic results obtained 

- Discussion of the political, economic and environmental implications of the results 

 - Limitations of the study 

- Identification of the limitations of the economic evaluation carried out 

- Factors that could influence the results but have not been taken into account 

 - Recommendations 

- Suggestions for using the results in decision-making 

- Recommended actions for the conservation and sustainable management of mangroves 

 - Conclusion 

- Summary of the main results and conclusions drawn 

- Call for action to preserve mangroves and their ecosystem services 

  References and appendices. 

7. Timeline / Duration of assignment 

The assignment will take place over a period of four (03) months1 with a hoped-for start date of 1 March 
2024. The planning and organization of working time remains at the initiative of the tenderers, who must 
propose a schedule for the assignment that will take effect from the date of signature of the contract. 

                                                        
1 It is up to the tenderer to propose the working time and its distribution among the members of its team. In any case, 
the whole process of development and the validation of the Master Plan will take place over the three (3) months as 
indicated. 
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8. Profile of the candidate/group of consultants 

The work will be carried out by a multidisciplinary team, which must own the following skills and experience:  

 Strong interdisciplinary expertise (environmental economics, ecosystem monitoring and management, 
social sciences, cartography, etc.) and ability to apply interdisciplinary and participatory approaches;  

 Strong expertise in the analysis of ecosystem services and their economic calculation;  

 Excellent knowledge of coastal ecosystems, communities and socio-economic, political, environmental 
and cultural contexts. 

 Proven experience in conducting valuation studies of ecosystem goods and services in coastal areas, 
particularly mangrove ecosystems  

 Demonstrated capacity in social engineering, including the organization and facilitation of public 
consultations; 

 Good command of French, with good skills and abilities in writing and presenting reports. 

 Working under pressure and travelling in the field. 

9. Bid submission 

Applications to be submitted should include the following: 

 A technical and financial bid;  

 An indicative schedule of activities;  

 The CVs of the lead consultant and other team members clearly show how the other team members 
complement and contribute to the present assignment;  

 References of similar services.  

Interested consultants, groups of consultants, consulting firms are invited to send their technical and financial 
proposals no later than February 28, 2024 to the following address: ecosyst@wetlands-africa.org 

10. Bid evaluation 

The successful bid will be the ones that presents the best technical bids supported by the most advanced 
analysis with financial bids presenting the best quality/price ratio evaluated according to the criteria below:  

o Technical score 80%: taking into account the qualifications of the mission leader and the team, the 
understanding of the mission and finally the quality and presentation of the technical offer; 

o Financial score: 20%. 

11. Working languages 

The working languages for this consultation will be French (Lot 1) and English (Lots 2, 3 and 4). Interim reports 
and PPT presentations, as well as final reports/documents, will be submitted in the languages indicated for 
each of the lots. 


